

PUBLIC WORKS, ROADS AND INFRASTRUCTURE

Ref : 4/1/5/2 Enq : Moloto MV Tel : 015 284 7142

Director: Policy Development and Implementation Provincial Treasury Supply Chain Management

Polokwane

0700

SUBJECT: REQUEST FOR CANCELLATION OF BID NUMBER LDPWRI-BM/20066,BM/20067,BM/20068/BM/20069/20070,FOR APPOINTMENT OF TERM CONTRACTORS FOR SUPPLY,DELIVERY,INSTALLATION, REPAIR AND MAINTENANCE OF HVAC SYSTEMS AND EQUIPMENT,FOR A PERIOD OF THREE YEARS (36 MONTHS) IN LIMPOPO DEPARTMENT OF PUBLIC WORKS,ROADS AND INFRASTRUCTURE IN ALL FIVE DITRICT..

- 1. The above matter refers.
- 2. The Department advertised Bid Number LDPWRI-BM/20066,BM/20067,BM/20068,BM20069.BM,20070_for appointment of term contractors for supply, delivery, installation Repair and Maintenance of HVAC Systems and Equipment, for a period of Three Years (36 Months) in Limpopo Department of Public Works, Roads and Infrastructure (LDPWRI) in all five District.
- 3. Bulletin Number 06 of 2021/2022fy dated 07 MAY 2021.
- 4. The Department hereby request that LPT publish the cancellation of this Bid in the next Provincial Tender Bulletin.

Bulletin	Bid Number	Project	Date	Date	Reason for
Number		Description	Advertised	Closed	Cancellation
NO:06 OF 2021	LDPWRI-BM20066	Appointment of term contractors for supply, delivery, installation Repair and Maintenance of HVAC Systems and Equipment, for a period of Three Years (36 Months) in Limpopo Department of Public Works, Roads and Infrastructure (LDPWRI) Capricorn District.	07 MAY 2021	01/06/2021	Material Irregularity
NO.06 of 2021/2022	LDPWRI/BM 20067	Appointment of term contractors for supply, delivery, installation Repair and Maintenance of HVAC Systems and Equipment, for a period of Three Years (36 Months) in Limpopo Department of Public Works, Roads and infrastructure (LDPWRI) INMOPANI	07 MAY 2021	01/06/2021	Material Irregularity

		DISTRICT			
NO.06 of 2021/2022		Appointment of term contractors for supply, delivery, installation Repair and Maintenance of HVAC Systems and Equipment, for a period of Three Years (36 Months) in Limpopo Department of Public Works,Roads and infrastructure (LDPWRI) IN SEKHUKHUNE DISTRICT.	07 MAY 2021	01/06/2021	Material Irregularity
NO: 06 OF 2021/2022	LDPWRI-	appointment of term contractors for supply, delivery, installation Repair and Maintenance of HVAC Systems and Equipment, for a period of Three Years (36 Months) in Limpopo Department of Public Works,Roads and infrastructure (LDPWRI) IN VHEMBE DISTRICT appointment of	07 MAY 2021	01/06/2021	Material Irregularity Material

2021/2022	BM/20070	term contractors	2021	Irregularity
		for supply,		
		delivery,		
		installation		
		Repair and		
		Maintenance of		
		HVAC Systems		
		and		
		Equipment, for a		
		period of Three		
		Years (36		
		Months) in		
		Limpopo		
		Department of		
		Public		
		Works,Roads		
		and		
		infrastructure		
		(LDPWRI)		
		Waterberg		
		District.		

Mr .D.T Seroka	Date

Head of Department