



LIMPOPO

PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS, ROADS AND INFRASTRUCTURE RFB RECEIPT REGISTER

DATE CALLED :06/02/2024

DATE CLOSED: 21/02/2024

RFB Number: LDPWRI- B/20299

PHAPHAMANI PRIMARY SCHOOL

No	Supplier Name:	Price of Bidder	Copies submitted Eg. 2 copies + Original
1	XICOMBE HOLDINGS	R29 207 918.57	JES
2	AKANI CORPORATE SOLUTIONS	R30 553 317.22	JES
3	KUHLU' KWAKHA CONSTRUCTION PTY LTD	R28 711 124.95	JES
4	MOHLATLEGO TRADING ENTERPRISE CC	R27 579 795.14	JES
5	KATLIN CONSTRUCTION CC	R25 980 727.31	JES
6	MOLATEBO CONSTRUCTION (PTY) LTD	R27 702 001.27	JES
7	MOJALEHLAKA INVESTMENT JV BASIC ^{(PTY) LTD} ^{AND PROJECTS} EQUIL	R32 516 032.72	JES
8	NTSHUBO BUSINESS ENTERPRISES	R25 724 575.72	JES
9	MULALO JV THOLANG KHUTSO 89	R36 242 737.27	JES
10	FANANG DIATLA BUS. ENT. AND CONSTRUCTION	R27 635 410.76	JES
11	RAMKOL CONSTRUCTION AND PROJECTS CC	R26 974 379.13	JES
12	TTR INFRASTRUCTURE DEVELOPERS	R27 852 551.57	JES
13	KHOMANANI CONSTRUCTION	R37 529 626.97	JES
14	DITLOU SUPPLIERS AND SERVICES	R27 875 484.00	JES
15	CTM CONSTRUCTION	R42 103 586.68	JES
16	PA LETSOALO CONSTRUCTION ENT.	R28 249 988.63	JES
17	DIMENCIES PROJECTS	R31 554 758.48	JES
18	RASSOL PROJECTS PTY LTD	R42 356 097.99	JES
19	COURTESY MANAGEMENT PTY LTD	R29 192 354.87	JES
20	CHAT CONNECTION ENTERPRISE	R33 580 229.49	JES

SCMU OFFICIAL 1: Mohlala N.VDATE: 21/02/24SIGNATURE: MohlalaSCMU OFFICIAL 2: KUTAMA TSDATE: 21/02/24SIGNATURE: [Signature]RISK OFFICIAL 3: SEKAPELO SSDATE: 21/02/2024SIGNATURE: [Signature]

LDPWRI-B/20299 PHAPHAMANI PRIMARY SCHOOL

No.	Supplier Name:	Price of Bidder	Copies submitted Eg. 2 copies + Original
21	LEDILE TRADING CC	R30 863 258.19	JES
22	DELIBLOX (PTY) LTD	R30 384 066.46	JES
23	KHUNO TRADING PTY LTD	R26 783 637.55	JES
24	MOEPENG TRADING 40 CC	R28 575 164.91	JES
25	PHALALANG BUSINESS ENTERPRISE	R28 166 809.19	JES
26	MINTIRHO BUSINESS ENTERPRISE	R32 686 377.25	JES
27			
28			
29			
30			
31			
32			
33			
34			
35			
36			
37			
38			
39			
40			
41			
42			
43			
44			
45			
46			
47			
48			
49			
50			

SCMU OFFICIAL 1: Mohlala NODATE: 21/02/24SIGNATURE: [Signature]SCMU OFFICIAL 2: KUTUMATSDATE: 21/02/24SIGNATURE: [Signature]RISK OFFICIAL 3: SEHUPHASSDATE: 21/02/2024SIGNATURE: [Signature]